

Office of the

DEPUTY PROJECT DIRECTOR

PROJECT IMPLEMENTATION OFFICE
BALOCHISTAN WATER RESOURCES DEVELOPMENT SECTOR PROJECT

No. DPD-PIO/BWRDSP/ 4335-39

Quetta, the August, 2025

To:

- 1. M/s NPI Construction and Engineering,
- 2. M/s Malik Abdul Ghaffar & Brothers, E/150, Muhalla Gull Hassan Masjid, Zhob.
- 3. M/s Abdul Ghaffar And Sons, Suite 23, First Floor Civic Center, Angle Road, Quetta.
- 4. M/s Khosti Brothers Construction Company, Shop 4-5, Ghaffar Kibzai Market, Loralai.
- 5. M/s Haji Abdul Hameed Bangulzai,

NOTIFICATION OF THE RESULTS OF THE BIDDING CONTRACT NO. CAD-CW-2 - COMMAND AREA DEVELOPMENT WORKS OF KARKH VALLEY DEVELOPMENT, MULA RIVER BASIN, DISTRICT KHUZDAR

Pursuant to ITB Sub-Clause 39.2, this is to notify you that your Bid dated 22 May 2025 for the execution of the Contract No. CAD-CW-2 - Command Area Development Works of Karkh Valley Development, Mula river Basin, District Khuzdar remained unsuccessful.

Out of the six bidders who submitted their bids, the following three bidders were determined as substantially responsive to the requirements of the bidding documents and meet the qualifying criteria specified therein:

- 1. M/s Khosti Brothers Construction Company
- 2. M/s Haji Abdul Hameed Bangulzai
- 3. M/s Shah Zaraab Enterprises

The lowest evaluated substantially responsive bid is that submitted by M/s Shah Zaraab Enterprises, for a total evaluated bid price of Rs. 160,924,430, which has been accepted by our Agency.

Unsuccessful Bidders may request in writing to the undersigned for a debriefing, seeking explanations on the grounds on which their Bids were not selected.

ASIF HUSSAIN MASTOI Deputy Project Director, PIO

BWRDSP